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CALL FOR PROPOSAL 

 
DEADLINE: 5th March 2017 

 
TERMS OF REFERENCE FOR AN EXTERNAL MID-TERM REVIEW OF 
THE PERFORMANCE OF THE SWEDEN AND NORAD FUNDED SRHR, 

HIV AND GOVERNANCE PROJECT, IMPLEMENTED IN SEVEN SADC 
PARLIAMENTS. 

 
PREAMBLE 
 

The Southern African Development Community Parliamentary Forum (the 
Forum) is a regional inter-Parliamentary organization established in 1997 
under article 9 (2) of the Treaty of SADC, to enhance popular participation in 

the regional integration efforts of the organization in order to facilitate the 
Treaty objective of eradicating poverty and achieving sustainable 

development.  The Forum is the vehicle through which member state 
Parliaments and Parliamentarians, as the elected representatives of the 
people, participate in promoting the regional integration agenda.  Presently 

there are 14 member states, with a total population of over 3,000 Members of 
Parliament (MPs) who members of the Forum. 
 

 
1. PROJECT BACKGROUND  

 
 
The Project entitled “Sexual Reproductive Health and Rights, HIV and 

Governance” is working with boundary partners to strengthen the capacity of 
SADC national Parliaments for a period of four years (2014 - 2018), to 

advocate for and influence national responses to SRH and HIV within a rights 
approach in the region. It is an effort to largely enhance women 
Parliamentarians’ involvement and participation on decision making 

platforms on the subject matter. The Project has a bias focusing on the voice 
of women Parliamentarians, who form part of an organ called, the National 
Women’s Parliamentary Caucus at country level and the Regional Women’s 

Parliamentary Caucus (RWPC). The Project is currently being implemented in 
seven selected countries being; Angola, Namibia, Lesotho, Zambia, Zimbabwe, 

Mauritius, Seychelles, and Tanzania (Namibia joined in December, 2016 by 
replacing Angola).  
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This Project became operational on the 1st of December, 2014 and comes to a 
close on the 31st March 2018 with funding from the Embassy Sweden in 

Lusaka and NORAD.  The Project is designed to build a critical mass of 
Parliamentarians, advocates, communities and SRHR and HIV organisations 

to advocate for universal realisation of SRHR, sustained, effective HIV and 
AIDS interventions, and improved Governance of health interventions, 
through harnessing skills of MPs directly, particularly women 

Parliamentarians and, via the former, the skills and interests of civil society 
organisations. This Project while designed to be championed by women 
Parliamentarians, it targets Parliamentary Committees as the ‘engine room’ 

where most of the work conducted by Parliaments is carried out. During the 
life span of the project, the intention is for Committee deliberations, 

particularly of Parliamentary bills, appropriation bill and others, to benefit 
from input from Members who have been trained on SRHR and HIV and AIDS   
issues. 

 
In addition, the Project is aimed at empowering individual members of 

Parliament to table motions, private members’ bills and questions and probe 
specific issues to promote Parliamentary dialogues. Hence developing the 
capacity of MPs in relation to SRHR, HIV and AIDS and Governance is a 

priority. The Project also seeks to influence boundary partners like CSOs, 
media and other cooperating partners to advance the SRHR agenda at 
national and regional level. Moreover, the Project includes the staff of 

Parliament who serve as watchdogs for outside partners, and be the liaison 
person for knowledge sharing, information exchange and manage the 

interaction between Parliament and other boundary partners. 
 
 

2. PROJECT AIMS AND OBJECTIVES  
 

 

The aim of the Project is to ensure that Parliaments and SRHR stakeholders 
create a collaborative avenue for issues of SRHR and HIV and Governance to 

be streamlined in policy decisions, build capacities of SADC Parliamentary 
Forum, its legislators to efficiently and effectively discharge their constitutional 
functions of formulating and drafting bills, making laws, overseeing the 

executive branch and representing their constituents. 
 

The high-level objectives of the Project are as follows; 
a) Strengthen  the capacity of women MPs to articulate issues and be 

competent in their roles;  

b) Strengthen the capacity of Committees on SRHR and HIV especially 
during bill scrutiny;  

c) Capacitate Members of Parliament on SRHR and HIV issues and build 

competence on SRHR and HIV oversight  to various ministries and 
government service providers; 

d) Ensure that there are sound  SRHR and HIV resolutions passed and  
adopted by the House;  
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e) Increase the number of SRHR and HIV motions tabled at national and 
regional level leading to dialogue, or decision by Parliaments; 

f) Encourage at least one or two own or  private members’ bills related to 
SRHR and HIV;  

g) Improve on the quality of  knowledge base of  MPs as they hold 
government to account on related SRHR and HIV related issues; and 

h) Develop staff competence on SRHR and HIV research that can add value 

to an MPs proposal to government;  
i) Strengthen the capacity and interaction of  the weight and support of 

boundary partners like CSO’s, media and other cooperating partners 

on SRHR and HIV in Parliamentary work; 
j) Knowledge base gained by other partners on the goings of Parliament 

and how it is structured. 
k) Harness linkages and coordination  with  other forums and networks 

or pressure groups that bring together MPs with interest on SRHR and 

HIV to share their work and advocacy issues; and 
l)  Ensure a systematic approach to delivering the project, and developing 

materials that are Parliamentary centric to support members. 
 
3. EXECUTING ARRANGEMENTS 

 
The Project is a collaborative effort of national, and regional stakeholders 
approved by the 35th Plenary Assembly Session of the SADC Parliamentary 

Forum held in Grand Baie, Mauritius, and has been fully integrated within 
the agenda of the Human and Social Development and Specials Program and 

by extension the Regional Women’s Parliamentary Caucus. Therefore, at the 
policy level, the Project document and reporting of activities to the 
membership is done through the leadership of the Chairpersons of the Human 

and Social Development and Specials Program, who facilitates in overseeing 
and coordinating the implementation of this Project’s   strategy and activities 
and reporting to the Plenary Assembly. 

 
 

4. PROJECT COMPONENTS  
 

To adequately organize its work and in line with its technical strategies, the 

SADC-PF SRHR and HIV and Governance Project was designed to have three 
work areas/program components as follows: 

 
a) Capacity development of members of Parliament and their staff; 
b) Resource dissemination and networking of CSOs with Parliaments; and  

c) Human and institutional support to the SADC-PF Secretariat and 
national Parliaments. 
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5. FINANCING OF THE PROJECT 
 

In accordance with Article 3 of the grant agreement, under a co-financing 
arrangement, Sweden undertook to finance a maximum of 29, 575,000 SEK, 
In accordance with Article 16 and 17 of the General Conditions towards the 

total cost of the Project is US$ 4,104 059. Other activities are expected to be 
co- financed by partners working on SRHR and HIV related issues. 
 

 
6. RATIONAL FOR A MID-TERM REVIEW (MTR)  OBJECTIVES AND SCOPE 

OF THE MID-TERM REVIEW 
 

The goal of the mid-term review is to assess and determine the extent to which 
the SADC-PF Project has successfully created an institutional framework for 
equipping members of Parliament, Parliamentary staff and CSOS in the SADC 

region with knowledge, skills and information that enhance their professional 
performance in implementing their mandates. This will entail assessing and 

documenting the emerging impact results of the past twenty seven (27) 
months of the Project at the national, regional and SADC-PF Secretariat 
levels. This mid-term evaluation will help project management and 

stakeholders to identify and understand: (a) successes to date and (b) 
problems that need to be addressed, and provide stakeholders with an 

external, objective view on the project status, its relevance, how effectively it 
is being managed and implemented, and whether the project is likely to 
achieve its development and immediate objectives, and whether SADC PF is 

effectively positioned and partnered to achieve maximum impact.   

The specific objectives of the mid-term review through which the above goal 

can be met and conclusions drawn by the reviewer, are to: 

(1) Assess the performance of the Project and emerging impact or effects from 

implementing the SRHR and HIV and Governance Project in the seven 
selected SADC countries, as indicated by SADC-PF in its SRHR and HIV and 

Governance Project annual progress reports submitted to Sweden. 

(2) Review on an annual basis, the linkages between implementation and 

funding of project and program activities in terms of allocation of budgetary 
inputs and accountability between resources provided by Sweden and 
resources from other co-financiers including funding from SADC-PF’s own 

resources.  

(3) Assess the prospects for programs, managerial aspects, financial and 
institutional sustainability of the SRHR and HIV and Governance Project 
(assessing the continued validity and relevancy of the sustainability of Project 

goals, objectives, progress markers and strategies as stated in various 
documents) at national and regional levels. 



Page 5 of 12 
 

(4) Utility of the SRHR and HIV and Governance project’s products among its 
beneficiaries i.e. how user/demand-driven are the project’s implemented 

programs? To what extent and how has the changes in policy, dialogue and 
the discharge of constitutional functions and duties by Parliamentarians and 

representation of their respective constituencies in the relevant countries and 
institutions benefited from the Project interventions. 

(5) Assess the efficiency and sustainability of the SADC-PF Secretariat’s 
operations over the 27 months of implementation the SRHR and HIV and 
Governance Project, i.e., the financial, institutional and human resource.  

(6) The number and intensity (utility) of existing partnerships and networks 
established by the SRHR and HIV and Governance Project. 

(7) Review the overall financing status, prospects of the SADC-PF institution 

with assessment of its performance in the following specific financial, 
institutional and management areas: and 

(8) Review the utility and relevance of the Monitoring and Evaluation Matrix 
of the SRHR and HIV and Governance Project, and the applicability of the 
baseline survey in informing measurement of success. 

(9) External reviewer to give an independent opinion of his/her findings on 

the veracity and validation of submitted project reports to cooperating 
partner. 

 

7. TERMS FOR UNDERTAKING THE MID-TERM REVIEW 

 

The mid-term review shall be undertaken from 10th March, 2017 to April 30th, 

2017 (with the deadline for submitting the final report being set April 15th, 
2017.  

Assessing Performance of the project 

It is expected that there will be a combination of both desk review and field 
work involving interviews and a little more scientific review using data 
collected through  the Monitoring and Evaluation framework and well-

designed instruments like questionnaires. The Reviewer is expected to consult 
with all stakeholders in the seven implementing countries (including Sweden, 

other partners and the SADC-PF Secretariat among others) as well as in some 
non-implementing countries if deemed necessary.  

However, the Reviewer is expected to draw his/her own methodology of how 
to carry-out the consultancy/MTR though it is not expected to differ critically 
with the propositions of these TORs. To ease his/her work, the consultant will 

also draw his/her own work plan with benchmarks and time lines that will 
not be in conflict with the propositions and targets made herein for expected 

deliverables to be timely. The final work plan or schedule of activities will be 
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tabled at the SADC-PF Secretariat for final dissemination and briefing prior 
to launching the mid-term review mission in the field. 

 

8. SCHEDULE OF TASKS AND BENCHMARKS:  

All tasks are allocated within the following inclusive benchmarks and time 
slots are to be mutually agreed upon; 

 Briefing and consultations at SADC PF, collection of project related 
documents; 

 Evaluation framework, design, implementation plan, and Evaluation 
instruments developed and validated by SADC PF 

  Travel and arrival in  Lusaka, Zambia for briefing of Sweden by the 
Reviewer and review of documentation; 

 Briefing, dissemination of terms of reference and methodology, launching 
of the mid-term review along introduction to SADC-PF of the Reviewer; 

 Review of literature and official records of SADC-PF and Sweden; 

 Field work at the seven selected Parliaments and at SADC PF  

 Convening of joint meeting of SADC-PF and Sweden and staff to present 

and discuss preliminary findings of the review at that stage; 

 Preparation of draft mid-term review report; 

 Review of draft mid -term review report; 

 Submission by the Consultant/Reviewer of the hard copy and soft copy of 

the draft mid-term review report to SADC-PF for their comments; 

 Comments from SADC-PF on the draft mid-term review report must reach 

the Consultant/Reviewer; 

 Revision of mid-term review report by Reviewer; 

 Submission by Reviewer of final Mid-term Review Report to SADC PF; 

 Formal transmission by SADC PF of final Mid-term Review Report and 
ACBF views to SADC-PF; 

 Restitution meeting at SADC-PF of all concerned stakeholders including 
Sweden. 

 

9. REVIEW TEAM AND PROFILE OF REVIEWER 

 

Only one Reviewer is considered to be adequate for this exercise. However, 
they are free to outsource technical support at their own costs. The Reviewer 
to be selected shall therefore lead and coordinate the overall assignment from 

beginning (10th March, 2017) to end (15th April 2017) and he/she shall be 
paid only for 35 consultancy days at a daily rate to be stipulated in his/her 

contract of engagement with SADC PF. The Reviewer shall be an 
external/independent professional contracted by SADC PF.  Qualifications of 
Reviewer:   

 



Page 7 of 12 
 

 Experience in the evaluation of similar programs and institutions as 

well as indispensable leadership qualities and management skills;  
 

 Extensive experience and knowledge in the area/s of review including 

in management, sound grasp of gender issues, Monitoring and 
Evaluation, financial, human resource management, governance and 

institutional/organizational issues in addition to familiarity with 
Parliamentary processes, Parliamentary knowledge and Parliamentary 

affairs;  
 

 A minimum of postgraduate educational and professional 

background/experience.  

 

 Ability to meet deadlines and deliver high quality product/s-the mid-
term Review Report with clearly identified achievements, constraints, 

lessons learnt, recommendations for future corrective action as well as 
future programs with proposition of strategies for enhancing efficiency 
and effectiveness to promote delivery of impact results, continued 

institutional relevancy and sustainability. 
 

10. APPOINTMENT OF A SUCCESSFUL SERVICE PROVIDER 

SADC PF will enter into an individual contract with the selected Reviewer to 
conduct the MTR. The contract shall specify contractual details including 

remuneration and other expenses to be paid for by the organization. For the 
purpose of guiding the consultancy, the benchmarks indicated below are 
important to adhere to in order to meet SADC PF expectations.  

 

11. RESOURCES  

 
The total budget allocated for the fees of the consultant is limited to USD 

21,000 non-negotiable. 
 
The mid-term review consultancy shall not exceed 60 consultancy days 

though the final report is expected on 15th April, 2017.  

The payment of consultancy fees shall be effected only upon completion of the 
assignment and submission to SADC PF of the final report that has been 
commented upon by all concerned parties and that is assessed as a  

satisfactory product, and also upon meeting all contractual requirements as 
indicated in the contract to be signed with SADC PF (examples of such 
requirements are the submission of retirement supporting documents 

regarding the accounting of advanced funds along with the completed and 
signed request for payment form).   
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12. FORMAT OF THE MIDTERM REVIEW REPORT 

 

The SADC PF s proposing that the format for structuring and organizing the 
report should be in line with the objectives and terms for undertaking the 

mid-term review itself, they are described under relevant headings and sub-
headings above. 

 

The following suggested format of the report may help to guide the 
Reviewer: 

 

 Acronyms 
 

 Table of contents 
 

 Executive Summary: 1-1.5 pages 
 

 Introduction: 1 page 
 

 Objective, scope and methodology 
 

 Performance of the project: In each area of the project’s objectives and 
program areas/components; and in Strengthening Capacity in the areas 

of SRHR and HIV and Governance in Parliaments.  
 

 This addresses all the objectives (relating to programs as well as those 
relating to non-program issues) of the review including but not limited to 

clear identification  of achievements, failures, constraints, emerging 
impact, if any after implementing the project 
 

 Constraints, enabling/positive factors experienced and clear Lessons 
Learnt in Implementing the SADC-PF SRHR and Governance Project.  

 

 Risks foreseen, strategies for mitigating them in future and 

prospects/strategies for sustaining or increasing sustainability in future 
(financial, institutional, program interventions, human resources, etc.) 

 

 Conclusions and Recommendations for improvements and for future 

interventions (The Reviewer is expected to also provide his/her an 
independent opinion).   
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Overall, the report should not exceed 20-25 pages in total. Lessons Learnt 
can also be produced as a Stand-alone-Write-up attached to the MTR Report 

as an Annex. The Reviewer’s independent opinion of the state of affairs and 
recommendations should be clearly reflected in the report than just 

reporting on findings and how the situation is. The views of other 
stakeholders (including other donors to SADC-PF) should also be clearly 
incorporated into the report. 

 

 
13. DOMICILIUM AND CORRESPONDENCE 

All correspondence related to this work shall be addressed to:-    

The Secretary General  
Dr Esau Chiviya 

SADC Parliamentary Forum  
SADC Forum House  
Parliament Gardens, Love Street  

Private Bag 13361  
Windhoek, Namibia  

Tel: 264 61 246461/249321 
Fax: 264 61 254642 

E-mail: echiviya@sadcpf.org 

Attention: Director Adminstration and human resources- Ms Yapoka 

Mungandi Email: ymungandi@sadcpf.org and cc: Ms Boemo Sekgoma, 
Director of Programmes. Email: bsekgoma@sadcpf.org 
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ANNEX: KEY QUESTIONS 

 
The focus will be on the following questions areas: 
 

a) Coordination 
 

(i) Are the project’s regional and national coordination mechanisms being 

implemented? 
(ii) How do these coordination mechanisms facilitate implementation of   

project activities at the regional, national? 
 
b) Project modifications 

 

(i) What changes have been made to the original project work plan? 

(ii) How do these changes enable internal operations (management, 

coordination) of the project? 

(iii) How have these changes enable achievement of the project’s aims and 
objectives? (particular  

How have aspects of project management and governance been 
considered during these changes’ approval? Have they been accepted 

by all parties involved in the project?  
 

c) Baseline Assessment 

 
(i) What achievement benchmark mechanisms enable interim REVIEW of 

the project’s progress towards its stated aims and objectives? 
 
d) Project Monitoring  

 

(i) Are the project’s activity matrices aligned with the project’s aims and 
objectives? 

(ii) Are the project’s monitoring matrices sufficient to enable monitoring of 
the project’s external performance; that is, its progress towards 
achieving the stated aims and objectives?  

(iii) Is the project being implemented according to the work plan? 

(iv) Have the project stakeholders been able to be responsive to risk and 
challenges during the last 27 months of project implementation? 

 
e) Stakeholder involvement 

 

(i) For each category of stakeholders (MPs, NWPCs, Parliamentary 
committees, CSOs, RWPC), is there evidence of engagement with the 

project? 

(ii) Are there indications that Parliamentarians’ engagement with CSOs is 
building a collaborative ethos, and what is the realised sustainable 

effect after the end of the project? 
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f) Project Performance Assessment  

 
These questions are designed to guide the review to assess the following:  

(i) The project’s success in producing each of the programmed outputs to 

date, both in quantity and quality as well as usefulness and timeliness. 

(ii) Project outcomes and impact to date: REVIEW of the project’s success 
so far in achieving its intended outcomes. 

(iii) Sustainability: assessment of the capability of the project to entrench 
SRHR, HIV and AIDS and Governance matters in Parliamentary 
activities and in civil society beyond the life of the project, and of  factors 

that are constraining or may prevent sustained desired effects of the 
project. This assessment should include substantiated 

recommendations, if necessary, for improving achievement of this 
intended outcome.  

(iv) Internal performance: assessment of project management and 

supervision of project activities in guiding the project. 

(v) External performance: assessment of the progress of the project 
towards achieving its aims and objectives. 

 
 
RECOMMENDATIONS 

 
The foci for the reviews outlined above should inform substantiated 

recommendations, where necessary, to improve project implementation, 
particularly, in the following areas: 

(i) The structure and operational modalities of project coordination, 

especially at the national level, which should have stakeholder 
representation from both the public and community levels, ensure 
active involvement, and facilitate information flow among all 

stakeholders 

(ii) The commitment of participating countries (both in terms of time and 

financially) to the project 

(iii) Reasons for delays in the implementation of the project, the 
consequences, and efficacy of project staff to mitigate negative 

consequences. 
 

LESSONS LEARNED 

 
The Reviewer will identify lessons learnt from the project, from the following 

perspectives: 
 

(i) Mechanisms to establish coordination at the national level, promoting 

ample stakeholder participation from public and community based 
organisations. 

(ii) The engagement of Parliamentarians with the project.  
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(iii) Assessment of baseline information and strategies developed by the 
Project to facilitate achievement of the project’s aims and objectives.  


